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JOHN C. STENNIS SPACE CENTER AND 

MICHOUD ASSEMBLY FACILITY 

SYNERGY-ACHIEVING CONSOLIDATED OPERATIONS AND MAINTENANCE 

(SACOM) CONTRACT 

 

ATTACHMENT J-1 

APPENDIX C 

ACRONYMS AND DEFINITIONS 

 

 

 

Abandoned Facility 

Inactive facilities for which there are no reactivation plans. Facility systems and collateral 

equipment will be considered for excess or identified for use at other NASA locations where it is 

feasible and cost effective.    

 

Active Facility 

Any facility that has a specific and present or near-term requirement.  Space utilization would 

normally be at least 50 percent, and/or the usage level exceeds 50 percent of the available time 

for use. 

 

Annual Work Plan (AWP) 

A short range plan that assist facilities maintenance managers/engineers in establishing/meeting 

goals within projected resources.   

 

Annually (A) 

Services performed once during each 12-month period of the contract at intervals of 345 to 365 

days. 

 

Approved Purchasing System 
A Contractor’s purchasing system that has been reviewed and approved in accordance with Part 

44 of the Federal Acquisition Regulation (FAR). 

 

Architectural 
Includes (interior/exterior): doors; windows; flooring (coatings and coverings); stairs and 

stairwells; interior walls, ceilings, and partitions. 

 

Asbestos Containing Floor Covering 

Any floor covering containing 1% or greater of Chrysotile, Amosite, or Trimolite asbestos. 

 

As-Built 
Updating the facility drawings to accurately depict existing conditions in the field. 

 

Augmentation 
The Contractor shall define the method to be used to augment the core work force to handle 

additional work for each sub-Annex. 
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Availability 

The ability of a system, subsystem, or piece of equipment, to perform its intended function and 

deliver its intended output during operating periods.   

 

Availability Loss 
The inability of a system, subsystem, or piece of equipment, to perform its intended function and 

deliver its intended output during operating periods. 

 

Biennially 

Also called 2-year Frequency.  Activities accomplished one time during each 24 month period of 

the contract, at intervals of 23 to 25 months.   

 

Break Rooms 

Areas designated by NASA for food and beverage consumption (i.e., canteens, vending areas, 

etc.)  

 

Buffer Zone 
An area of 125,071 acres surrounding the fee area.  All activities within all portions of this zone 

are subject to specific easement provisions.  These provisions specify that habitable buildings 

cannot be erected, however, farming, raising livestock, pulpwood and timber operations, and 

mining activities are allowed. 

 

Building Specialty – Includes but not limited to installed equipment within the facility such as 

food service and processing equipment; appliances; elevators; automatic doors; roll-up doors; 

blast doors; vehicle gates; waste disposal equipment; shop equipment and hoists. 

 

Capital Equipment 
An item of equipment with an acquisition cost of $5,000 or more that has an estimated service 

life of 2 years or more, which will not be consumed in an experiment, and which generally will 

be identified as an independently operable item. 

 

Certificate of Completion (COC) 
A document that is completed during the project close-out phase that provides verification that a 

construction project is completed and all supporting documentation has been submitted into 

DDMS.  COC documentation is also required when equipment is replaced and new vendor data 

is available.  At Stennis, form SSC-625 is used to capture the required verification information as 

described in SSTD-8070-0009-CONFIG.   

 

Cleaning 
The removal of dirt, soil, stains, liquids, trash, refuse, scale, and any foreign material. 

 

Close Call (CCRS and SCRS) 

The discovery and reporting of conditions and/or situations which, if not corrected, have the 

potential to result in an injury to personnel or damage to equipment/property.  This type of close 

call is tracked in the NASA provided Safety Concerns and Reporting System (SCRS) at MAF 

and the Close Call Reporting System (CCRS) at SSC. 
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Close Call 
An event has occurred in which there is no injury or only minor injury requiring first aid and/or 

no equipment/property damage or minor equipment/property damage (less than $1000), but 

which possesses a potential to cause a mishap.  This type of close call is tracked in the NASA 

Mishap Information System (NMIS). 

 

Collateral Equipment 
Encompasses building-type equipment, built-in equipment, and large, substantially affixed 

equipment/property and is normally acquired and installed as part of a facility project.  

 

(a)  Building-Type Equipment. A term used in connection with facility projects to describe 

equipment that is normally required to make a facility useful and operable. It is built in or 

affixed to the facility in such a manner that removal would impair the usefulness, safety, 

or environment of the facility. Such equipment includes elevators; heating, ventilating, 

and air conditioning systems; transformers; compressors; and other like items generally 

accepted as being an inherent part of a building or structure and essential to its utility. 

Such equipment also includes general building systems and subsystems such as electrical, 

plumbing, pneumatic, fire protection, and control and monitoring systems.  

 

(b)  Built-in or Large, Substantially Affixed Equipment. A term used in connection with 

facility projects of any type other than building-type equipment that is to be built in, 

affixed to, or installed in real property in such a manner that the installation cost, 

including special foundations or unique utilities service, or the facility restoration work 

required after its removal is substantial.  

 

Commissioning 

A quality process emphasizing procedures to ensure that systems are designed, installed, 

functionally tested, and capable of being operated and maintained to perform in conformity with 

the owner’s project requirements. 

 

Common Use Areas 
Facilities and/or portions of facilities, to which access is afforded and which are constructed, 

maintained and operated specifically for, but not incidental to, the benefit of all residents.  

Common use areas include entry and hallways, stairs and stairwells, rest rooms, and vending 

areas within dedicated facilities.  Access restrictions, for security or other reasons, do not alter 

this definition. 

 

Computerized Maintenance Management System (CMMS) 
A set of computer software modules and equipment databases containing facility data with the 

capability to process the data for facilities maintenance management functions. They provide 

historical data, report writing capabilities, job analysis, and more. The data describe equipment, 

parts, jobs, crafts, costs, step-by-step instructions, and other information involved in the 

maintenance effort. This information may be stored, viewed, analyzed, reproduced, and updated 

with just a few keystrokes. The maintenance-related functions typically include 

facility/equipment inventory, facility/equipment history, work input control, job estimating, work 
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scheduling and tracking, preventive and predictive  maintenance, facility inspection and 

assessment, materials management, utilities management. 

 

Condition Based Maintenance (CBM) 

Maintenance when need arises. This maintenance is performed after one or more indicators show 

that equipment is going to fail or that equipment performance is deteriorating. 

 

Condition Monitoring 

Continuous review of a condition parameter in machinery (vibration, temperature etc.), in order 

to identify a significant change which is indicative of a developing fault.   

 

Consent to Subcontract 
The Contracting Officer’s written consent for the Contractor to enter into a particular 

subcontract. 

 

Construction 
Any and all field work for the purpose of building new facilities, and modifying, rehabilitating, 

or repairing existing facilities. 

 

Contracting Officer (CO) 
A Government employee with the authority to enter into, administer, and/or terminate contracts 

and make related determinations and findings.    

 

Contracting Officer's Representative (COR) 
A Government employee with technical training and experience appointed by the Contracting 

Officer to assist in the following functions: 

 

(a) Ensuring services under the terms and conditions of this contract are accomplished as 

defined. 

 

(b) Providing technical clarification of work requirements specified in their functional WBS.  

The COR serves as the central point of contact between the customer, Contractor, and the 

Contracting Officer. 

 

Contractor-Acquired Property 

Property acquired, fabricated, or otherwise provided by the contractor for performing a contract 

and to which the Government has title. 

 

Contractor Purchasing System Review (CPSR) 

The complete evaluation of a contractor’s purchasing of material and services, subcontracting, 

and subcontract management from development of the requirement through completion of 

subcontract performance. 

 

Control Room 
A room where personnel control or direct a program, function or process (i.e., a data center, test 

control center, etc.)  
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Consumables 
Expendable material and/or supplies used on a recurring basis.   

 

Criticality Level 

A numeric code (1-5) assigned to identify the criticality of the equipment/system in event of 

failure, in accordance with the following criteria:   

 

 Level 1 -  Safety and/or environmental impact, with a single point of failure 

 Level 2 -  Significant impact to NASA or tenant mission with single point of failure 

 Level 3 -  Operational impacts to NASA or tenant, multiple failures required 

 Level 4 -  Minimal impact to operations, impact to personnel use of facility only 

 Level 5 -  No impact to operations/non-critical 

 

Daily (5W) 

Services performed once each calendar day, Monday through Friday, excluding Federal holidays 

unless otherwise specified. 

 

Damp mopping 
As necessary for the purpose of removing light soil, dirt, liquid, or foreign material from a floor 

which does not require the complete mopping of the area, or the area is not soiled sufficiently to 

require wet mopping. 

 

Day 
For purposes of this contract, a day is defined as 1 calendar day unless specified differently in the 

PWS. 

 

Debris 
Debris includes, but is not limited to, paper, cans, bottles, limbs and branches, pine straw and 

pine cones, leaves, rocks, wood, metal, tobacco usage remains (e.g., cigarette butts, smokeless 

tobacco) and other similar items.  Construction debris is excluded. 

 

Deferred Maintenance (DM) 

Formerly known as “Backlog of Maintenance and Repair (BMAR),” the total of essential, but 

unfunded, facilities maintenance work necessary to bring facilities and collateral equipment to 

the required acceptable facilities maintenance standards. It is the total work that should be 

accomplished but that cannot be achieved within available resources. It does not include new 

construction, additions, or modifications. DM does include unfunded maintenance requirements, 

repairs, Replacement of Obsolete Items (ROI), and Construction of Facilities (CoF) repair 

projects. 

 

Delinquent Orders 
Items or services not received or performed by the due date or completion date. 
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Direct Buy 
Purchase in response to NASA or Tenants for supplies and services other than replenishment of 

stock and inventory. 

 

Disinfecting 

The removal or neutralization of material containing or supporting the growth of bacteria/viral 

organisms capable of causing infection in humans if untreated. 

 

Dispenser service 

The checking, refilling, and replacement of all towel, toilet tissue, soap, or any other dispensers 

which may be identified by the Government. 

 

Dusting/cleaning 

The removal of dirt, soil, stains, liquids, bugs, cobwebs, trash, refuse, and any foreign material 

from any item,  office furnishing, fixture, floor, horizontal or vertical surface, or area.  

 

Electrical 

Includes, but is not limited to, electrical wiring and lighting, hardware, and panels; power for 

equipment up to the point of disconnect, grounding or lightning arresting systems; alarm systems 

and communication equipment (excluding telephones). 

 

Energy Management and Control System (EMCS) 
A computerized system for monitoring and controlling systems and equipment through an 

integrated network of microprocessor based controls.  

 

Entrance Ways 

Common space at entry points to buildings/facilities, interior and exterior (i.e., breezeway, 

lobbies, foyers, etc.) 

 

Executive Offices/Areas 
Areas occupied by NASA and tenant senior management personnel.  (Identified in the Custodial 

Building List located in Attachment J-1, Appendix A.) 

 

Facilities 
For the purpose of this contract, a facility is an enclosed structure to protect personnel, material 

or equipment from the elements and provide associated work or storage space.  It includes the 

utility systems inside the building/structure and extends five feet from the facility or as otherwise 

defined.  Some typical examples of facilities are listed below:   

 

(a) Architectural 
Includes (interior/exterior) doors; windows; flooring (coatings and coverings); stairs and 

stairwells; interior walls, ceilings, and partitions. 

 

(b) Structural 
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Includes foundation; structural system; building shell; roof; external attachments (e.g. 

walkway covers, overhangs, loading docks, etc); and facilities water collection and 

drainage system. 

 

(c) Electrical 
Includes electrical wiring and lighting hardware, and panels; power for equipment up to 

the point of disconnect; grounding or lightning arresting systems; alarm systems; 

communication equipment (excluding telephones); Data Acquisition Systems (DAS); 

control systems; instrumentation; video systems (cameras, high & low speed); GH2, 

GO2, and H2O2 detection systems; fire detection systems; intercom/paging systems; 

infrared (IR) and photographic cameras; and mass spectrometer systems.   

 

(d) Mechanical 
Includes all equipment, components and controls associated with the following systems 

as well as components located outside the facility: HVAC; plumbing; compressed air; 

steam; fire suppression; gas; boilers, furnaces; generators; propellant and pressurization 

systems, tanks and delivery systems; test article thrust measurement, thrust restraints, 

propellant ignition, component hydraulic and pneumatic actuation systems; 

environmental and test article purge systems; and related water deluge, and other 

ancillary and support systems. 

 

(e) Building Specialty 
Includes installed equipment within the facility such as food service and processing 

equipment; appliances; elevators; automatic doors; roll-up doors; blast doors; vehicle 

gates; waste disposal equipment; shop equipment and hoists; and Visitor Center exhibits. 

 

Facility Activation Plan (FAP) 
A plan developed in support of a task or project that identifies items used to verify and/or 

validate facility systems which must meet test article customer test objectives.  The FAP shall 

include, but is not limited to, cleanliness verification, leak checks, cold flows, DAS validation. 

 

Facility Manager Program (FMP) 
A program utilized at SSC for the purpose of providing management tools and reporting 

processes to enhance all aspects of SSC overall facility management activities.    

 

Fee Area 
An area of approximately 25 square miles (13,800 acres) of government-owned land.  The 

property was acquired in “Fee Simple” and includes the underlying mineral rights.  It is within 

this area that NASA and the other resident agencies have constructed the test facilities, 

laboratories and office and support buildings necessary for conducting their operations. 

 

Finding 

A conclusion, positive or negative, based on facts established during the investigation by the 

investigating authority (i.e., cause, contributing factor, and observation). 
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Fiscal Year 
An accounting period of 12 months.  NASA fiscal year extends from October 1 through 

September 30 of the following year. 

 

Five-Year Facilities Maintenance Plan 
A long range plan based on the total maintenance requirements.  The plan is a proposed 

accumulation of Annual Work Plan (AWP) data primarily generated from the Facility Condition 

Assessment and projected costs using historical data and based on missions, risk analysis, and 

established standards.  

 

Generator 
A generator is any person, by site, whose act or process produces 

hazardous waste identified or listed in 40CFRPart 261 or whose act first causes a hazardous 

waste to become subject to regulation. 

 

Government Property 
All property owned or leased by the Government or acquired by the Government under the terms 

of the contract.  

 

Ground Support Equipment (GSE) 
Non-flight equipment, systems, or devices specifically designed and developed to support flight 

hardware.  The equipment includes but is not limited to transporters, slings, hoists, dollies, lift 

beams, covers, access stands, handling fixtures, as well as equipment required for inspection, test 

and checkout of flight system.  Reference NASA-STD-8719.9, Standard for Lifting Devices and 

Equipment and SWI-8834-0001, Lifting Devices and Equipment Management Instructions for 

further definition.   

 

Grounds Care (GC) 

The maintenance of all grassy areas , shrubs, trees, sprinklers, rights-of-way and open fields, 

drainage ditches, swamps and water holding areas (lakes, ponds, lagoons, canals), fences, walls, 

grates, similar improvements to land that are included in the NASA Real Property Accountability 

System, and exterior pest and weed control. The maintenance tasks include mowing, spreading 

fertilizer, trimming hedges and shrubs, clearing ditches, snow removal, and related work.  

 

Hard floors 

Includes composition tile, ceramic tile, brick, and exposed concrete. 

 

Hazardous Waste 

Waste that poses substantial or potential threats to public health or the environment (i.e., 

corrosive, flammable, toxic, etc.) 

 

IAGP 
Installation-Accountable Government Property in the possession of, or directly acquired by the 

Government and subsequently made available to the Contractor for use in the performance of 

work related to this contract. 
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Immediate/Immediately 
For purposes of this contract, immediately means with no interval of time or delay. 

 

Inactive Facility 

Any facility that has no specific and present or near-term program or institutional requirement. 

The inactive facility may be placed in a "Standby," "Mothballed," or "Abandoned" status.  

 

Incident 

An occurrence of a mishap or close call. 

 

Industrial 

An area dedicated to maintenance, testing, manufacturing, and warehousing (i.e., shop areas, 

fabrication areas, manufacturing areas, equipment rooms, test stands, and warehouses.) 

 

Industrial Waste 

Waste produced by industrial activity, such as by-products of maintenance, manufacturing, etc., 

(e.g., metal, metal shavings, scrap maintenance materials, etc.) 

 

Integrated Pest Management 
The utilization of control measures coordinated for overall environmental protection so as to 

reduce pest numbers to a controlled level without adverse effects to the surroundings. 

 

IAGP 
Installation Accountable Government Property in the possession of, or directly acquired by the 

Government and subsequently made available to the contractor for use in the performance of 

work related to this contract. 

 

Labs 

A room or building equipped for scientific experimentation, research, or analysis. 

 

Lobbies 

Common space at entrance ways points to buildings/facilities (i.e., entry ways, foyers, etc.) 

 

Location 
The Contractor shall define the place where each type of work will be performed. 

 

Maintenance 
Includes day-to-day periodic, scheduled or unscheduled work required to preserve or restore a 

piece of equipment, a system, or utility to such a condition that it may be effectively utilized for 

its intended purpose, output, redundancy and availability. 

 

Maintenance Level 
A designation used to specify the frequency of services and type of services and grounds 

maintenance required. 
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MAXIMO 

The MAXIMO Equipment Database identifies numbered equipment items and gives criticality 

for each.   Definitions for Criticality levels are provided in WBS 5.1.   

 

Mechanical 
Includes all equipment, components and controls associated with the following systems as well 

as components located outside the facility: HVAC; plumbing; compressed air; steam; fire 

suppression; gas; boilers, furnaces; and generators. 

 

Mirror/glass cleaning 

The removal of dirt, soil, smudges, smears, or any other substance which will interfere with the 

passage or reflectance of light, depending on the particular object and/or condition. 

 

Mishap 

An unplanned event that results in at least one of the following: 

(a) Injury to non-NASA personnel, caused by NASA operations. 

 

(b) Damage to public or private property (including foreign property), caused by NASA 

operations or NASA-funded development or research projects. 

 

(c) Occupational injury or occupational illness to NASA personnel. 

 

(d) NASA mission failure before the scheduled completion of the planned primary mission. 

 

(e) Destruction of, or damage to, NASA property except for a malfunction or failure of 

component parts that are normally subject to fair wear and tear and have a fixed useful 

life that is less than the fixed useful life of the complete system or unit of equipment, 

provided that the following are true: 1) there was adequate preventative maintenance; and 

2) the malfunction or failure was the only damage and the sole action is to replace or 

repair that component. 

 

Mission Critical 
Any factor of a system, utility, equipment, operation, etc. whose failure will result in the failure 

of business operations. That is, it is critical to the organization's 'mission'. 

 

Monitor and Inspect 
These terms are used in conjunction with “Operate” to delineate system activities other than 

actual operations which require periodic staffing.  The Government requires that these activities 

would be accomplished by trained personnel with ability to recognize abnormal conditions and 

evidence of potential problems. 

 

Monthly (M) 

Services performed 12 times during each 12-month period of the contract at intervals of 28 to 31 

calendar days. 
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Monthly Management Status Review (MMSR) 

A summary of contract performance and status to stakeholders.  

 

Mothballed 

Inactive facility status assigned to facilities that have been deactivated but for which 

maintenance measures have been taken to prevent deterioration of essential systems. Mothballing 

generally results in higher first-year costs, but future annual costs are lower due to reduced 

maintenance and repair requirements. The total time to deactivate and then to reactivate a 

facility, including the mothballed period, generally exceeds 36 months. 

 

Mowing 
Includes cutting and trimming, within the designated area, all grasses, weeds and other 

vegetation, which is 1 inch, or less in diameter (at ground level). 

 

Multi-Media 

These services include black and white and color graphics, artwork, editing, printing multi-media 

and photographic services, visualization capability for graphics rendering, and animations 

resulting in three dimension simulations of plans, drawings, data files, and image files. 

 

Mutual Aid 
The act of responding to the local communities with emergency support as part of a reciprocal 

agreement will be given in accordance with mutual aid agreements. 

 

NASA data 
any data which is collected, generated, maintained, or controlled on behalf of NASA.  This 

includes any methods used in the generation of said data.  

 

National Center for Advanced Manufacturing (NCAM) 

NCAM consists of state of the art manufacturing equipment/capability (e.g. friction stir weld, 

fiber placement, machining, non-destructive evaluation) that is owned by the state of Louisiana 

and resides at MAF.  This equipment is managed and operated by the contractor as a shared 

resource at MAF.   

 

Noncollateral Equipment 

Includes all equipment other than collateral equipment. Such equipment, when acquired and used 

in a facility or a test apparatus, can be severed and removed after erection or installation without 

substantial loss of value or damage thereto or to the premise(s) where installed. Noncollateral 

equipment imparts to the facility or test apparatus its particular character at the time (e.g., 

furniture in an office building, laboratory equipment in a laboratory, test equipment in a test 

stand, machine tools in a shop facility, computers in a computer facility) and is not required to 

make the facility useful or operable as a structure or building.  

 

Non-reimbursable Customers 
A customer who is funded by NASA direct appropriations. 
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Occupied Period 
Hours in which a facility is in use, to house personnel or other activities which require utility 

support (may include working and non-working hours). 

 

Operate 
This term is used for systems that require periodic operational activities but not continuous 

staffing.  Personnel may be available for other contract activities.  Operations include the first 

hour of trouble-shooting/ investigation of a malfunction or availability loss, and also includes 

operational support for planned outages required for Utility PM’s. 

 

Operations (OPS) 
The act or process of operating. 

 

Operator Based Maintenance (OBM) 

Maintenance tasks typically performed by operations and/or production personnel such as 

cleaning and subjective inspection; sometimes referred to as Operator Maintenance. 

 

Outage 
The planned or unintentional interruption or termination of a utility service such as electricity, 

water, sanitary sewage, EMCS control, or natural gas. 

 

Planned Maintenance (PLM) 

Refers to a planned repair; a repair performed prior to failure.  Material condition degradation, 

usually identified through PM or other inspection and is repaired to prevent catastrophic failure.  

Includes Planned Maintenance Projects (PMPs).  (Note:  Reference definition for PTIR when 

condition degradation is identified through PTI techniques.) 

 

Planned Maintenance Projects (PMP) 

Projects that may stem from previously deferred or discretionary work, a programmed 

maintenance activity or as otherwise approved by the Government. 

 

 Plant Bed 

An area consisting of concentrated shrubs, broadleaf evergreens, flowers, or deciduous or conifer 

trees.  Plant beds may contain rock, wood mulch, bark chips, or peat moss at a 3-inch depth as a 

surface ground cover. Plant beds are normally surrounded by edging such as steel, wood, 

concrete, brick, rubber, or moss rock. 

 

Polishing 

The removal of dirt, soil, fingerprints, smudges, water marks, scale, and foreign material from 

metal surfaces and fixtures. 

 

PR 

Purchase Request in either the NASA/SSC Access Request System or the Contractor-provided 

System. 
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Predictive Testing and Inspection (PTI) 

The use of testing techniques (primarily non-intrusive), visual inspection, and performance data 

to assess equipment condition.  Continuing analysis of equipment condition is used to replace 

arbitrarily timed maintenance tasks with maintenance that is scheduled based on equipment 

condition. 

 

Predictive Testing and Inspection Repairs (PTIR) 
Repair performed prior to failure.  Identified through PTI technologies (includes CBM) and 

repaired to prevent catastrophic failure.  

 

Preventive Maintenance (PM) 
Planned, scheduled periodic inspection; adjustment, cleaning, lubrication, parts replacement; and 

calibration of components, equipment and systems.  Also frequently called time-based, but in the 

broad sense, is extended to include PTI. 

 

Proactive Maintenance (PAM) 
Maintenance which seeks to reduce costs through better design, construction/ installation, 

specifications, maintenance procedures, workmanship, and scheduling.  Proactive Maintenance 

employs techniques such as specification of new/rebuilt equipment, precision build/installation, 

failed part analysis, root-cause failure analysis, reliability engineering, rebuild 

certification/verification, age exploration and recurrence control. 

 

Production Support Systems Manager 

Civil servant personnel whose primary function is to work with the contractor, stakeholders, and 

other NASA service providers to identify  and determine if user(s)/tenant(s) requirements can be 

satisfied. The PSSM is responsible for coordinating strategic or mission critical items with 

NASA management and user/tenant management to ensure all mechanisms (funding, contracts, 

etc.) are in place to support the user/tenant mission.  Primary functions include: 

 

(a) Supporting site development in collecting initial prospect requirements and identifying 

approach to satisfying requirements. 

 

(b) Collecting, analyzing and inputting user(s)/tenant(s) requirements into NASA database. 

 

(c) Coordinate with other PSSMs to ensure integration of the user(s)/tenant(s) community.  

Communicate impacts/conflicts and mitigation recommendations to NASA management 

and NASA boards as required. 

 

(d) Maintain communication with all tenants/users to ensure facilities requirements are being 

met and proper funding is allocated to support requirements. 

 

Programmed Maintenance 
Programmed Maintenance consists of those maintenance task whose cycle exceeds one year, 

such as painting a building every 5
th

 year. 
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Proof Load (P/L) 

The act of applying a specific load or weight in the support of a preventive maintenance task 

(i.e., proof load test). 

 

Pruning 
Pruning is selectively removing unwanted growth to make a plant or tree grow or respond in a 

desired manner.  Pruning differs from ‘shearing’.  Pruning involves selection and judgment.  

‘Shearing’ means clipping all growth on a plant at a uniform distance and shape. 

 

Project Management Plan (PMP) 
Detail of a specific scope of work relating to design and study services and deliverables. 

 

Quarterly (Q) 
Service is accomplished 4 times during each 12 month period of the contract, at intervals of 80 to 

100 days. 

 

Quinquenially 
Also called 5-year Frequency.  Activities accomplished 1 time during each 60 month period of 

the contract, at intervals of 58 to 62 months.  20% of the Quinquennial Tasks shall be completed 

each year under any given task sheet. 

 

Raster Master Drawings 
Master facility drawings that have been scanned into electronic format. 

 

RCM Criticality Levels  
Level I - Safety and/or Environmental Impact 

Level II  - Mission Operational Impact 

Level III  -  Significant Operational Impact (replacement cost) 

Level IV - Personnel Costs (loss of facility use) 

Level V  - Non-Critical 

 

Ready-for-Issue 
In usable condition and available for immediate use. 

 

Recurring Work 
Work which is performed under the contract which is not a part of the Scheduled Maintenance 

and Repair Program and is required an undetermined number of times during the year, but is 

required at least once.  This work will be accomplished as required.  An example is 

implementation of the Hurricane Plan which will be performed (partially) once per year at the 

start of hurricane season with the resumption and completion of the plan carried out dependent 

on the number of storms which threaten the Gulf Coast. 

 

Redline Drawing 
A drawing which has had approved modifications/ changes not incorporated in the controlled 

official archives. 
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Reimbursable Customers 
A government or non-government customer who provides funding under a reimbursable 

agreement for goods and/or services received from NASA and/or its contractors.  Reimbursable 

customers must have sufficient funding registered with NASA before costs can be incurred on 

their behalf.  All services must be requested on a Stennis Work Request and must cite the 

funding authorization that will provide the reimbursement.  

 

Reliability Centered Maintenance (RCM) 
An on-going structured process which determines the optimum mix of reactive, preventive, PTI 

and proactive maintenance practices in order to provide the required reliability at the minimum 

cost. 

 

Repair (RP) 

The facility work required to restore a facility or component thereof, including collateral 

equipment, to a condition substantially equivalent to its originally intended and designed 

capacity, efficiency, or capability.  It includes the substantially equivalent replacements of utility 

systems and collateral equipment necessitated by incipient or actual breakdown.  (Note:  

Reference definitions for PLM and PTIR for planned repairs.) 

 

Replacement of Obsolete Items (ROI) 

Programmed replacement of components because the components  are becoming obsolete (no 

longer parts-supportable at the end of service life), do not meet electrical or building codes, or 

are unsafe but are still operational and would not be construed as broken and needing repair. 

Examples include, but are not limited to, electric switchgear, breakers, and motor starters; 

elevators; control systems; boiler and central heating, ventilating, and air conditioning (HVAC) 

systems and controls; fire detection systems; cranes and hoists; and air conditioning systems 

using chlorofluorocarbon (CFC) refrigerants. 

 

Responsiveness 
The Contractor shall define the philosophy and method to be used to assure responsiveness to 

customers’ requirements.  Communication between the customers and the Contractor must be 

clear. 

 

Retro-commissioning 

A systematic process for improving and optimizing building performance in an existing building 

that has never gone through any type of commissioning or quality assurance process. 

 

Right-of-Way (R/W) 

A tract of land where utilities exist that varies in width from 20 feet to 60 feet. 

 

Routine Pest Control 
Pest inspection and control across the facility which includes, but is not limited to spot control 

for rodents, gnat, flies, spiders, ants, etc. 
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SAP (Systems Applications and Products) 
The SAP product in use is SAP 6.0 and is NASA’s financial accounting and reporting system 

used to record transactions, analyze data, and generate operating data reports. The Contractor is 

not responsible for SAP software; however, the Contractor is required to utilize SAP as stated in 

the PWS. 

 

Scrubbing 

The removal of built-up dirt, soil, or foreign material from a hard floor surface by manual or 

mechanical means. 

 

Sealing 

The application of an approved floor sealer prior to the application of the final floor finish in 

accordance with industry standards and manufacturer recommendations. 

 

Selected 
Records, reports, and submittals that are further defined by a DR. 

 

Semi-Annually (S) 
Service is accomplished 2 times during each 12-month period of the contract, at intervals of 160 

to 200 days. 

 

Semi-annually (2A) 

Services performed 2 times during each 12-month period of the contract at intervals of 6 months. 

 

Semi-monthly (2M) 

Services performed 24 times during each 12-month period of the contract at intervals of 14 to 16 

calendar days. 

 

Service Requests (SR) 
Service Requests are facilities-related work, but not maintenance items that are so often 

performed by facilities maintenance organizations they are captured as a work type under O&M. 

Service requests are valued less than $5,000 for labor and materials. 

 

Shampooing 

The application of an approved cleaning agent to a carpeted floor, cloth material, or covering for 

the purpose of removing embedded soil, dirt, stains, or foreign materials. 

 

Shared Manufacturing and Fabrication Resources 

Shared manufacturing and fabrication resources are shared between NASA projects and other 

MAF user(s)/tenant(s) and shall include but are not limited to: 

 

(a) Chemical clean facilities 

 

(b) Paint shops 

 

(c) NCAM 
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(d) Non-destructive evaluation/testing services 

 

(e) Heat treat facilities 

 

(f) Machine shop(s) 

 

(g) Non-dedicated buildings/areas 

 

Shift 
The period of time defined as one third of a 24-hour day. 

 

Site-Wide Oriented Repair Documentation (SORD) Drawings 
Master facility drawings, hard/electronic, acts as official record of site facilities. 

 

Six-Year Frequency 
Activities accomplished one time during each 72 month period of the contract, at intervals of 70 

to 74 months.   

 

Specification Control Drawings (SCD) 
Detailed drawings showing parts and specifications of individual elements of a component or 

system such as valve, controllers, expansion joints and pipe fittings. 

 

Special Purpose Mobile Equipment (SPME) 
Commercially available, self-propelled vehicles or trailers that incorporate internal combustion 

engine power designed for special-purpose use, e.g., forklifts, bulldozers, cranes, fire trucks, 

tractors, pressurant and propellant trailers, and certain aircraft ground support equipment.  It does 

not cover general-purpose vehicles, house trailers, or portable shop equipment, such as welders.  

In gray areas, the NASA Transportation Officer will make the final determination as to whether 

or not equipment will be treated as SPME. 

 

Special Test Equipment (STE) 
This designator is assigned by test programs to differentiate between facility systems/equipment 

and systems/equipment that is specific to the test article.  Interface points between facility and 

STE are normally shown on Interface Control Drawings which are part of the SORD Drawing 

System or by memorandum of agreement.   

 

Spot cleaning 

The removal of dirt, soil, debris, liquids, stains, or foreign materials from carpets where adequate 

cleanliness can be accomplished by cleaning only the immediately affected area and where the 

cleaning of the entire area would not be necessary. 

 

Spray buffing 
The application of a wax and water solution to a floor and buffing with a high speed buffing 

machine to refurbish the floor finish after wet or damp mopping. 
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Staff and Operate 
This term is used for systems that require continuous staffing during the operational period.  

Personnel may also operate other systems within the immediate vicinity. 

 

Standard Operating Procedure (SOP) 
This is a standing procedure that provides step-by-step instructions to operate systems.  It is used 

for activities that commonly occur.  A SOP can be referred to as an Operations Manual, Utility 

Process Plan, Work Instructions, etc. 

 

Standby 

Inactive facility status assigned to facilities that are temporarily not in use but appropriate 

maintenance measures have been taken to maintain essential operating systems in a state of 

readiness or availability for future use.  Selective, cost-effective facilities maintenance and repair 

are required. Total time to deactivate and then to reactivate the facility, including the standby 

period, is expected to be 36 months or less. 

 

Standing Work 
Work which is performed under the contract which is not a part of the Scheduled Maintenance 

and Repair Program and is required a pre-determined number of times during the year.  The 

schedule can be specifically called out as in, once per hour or may be left to the Contractor, as in, 

once annually.  An example is implementation of the Fall/Winter Setback Plan which always 

occurs once per year during the fall of the year. 

 

Store Stock 

Material being held in inventory by the installation, which is repetitively procured, stored, and 

used on the basis of receiving demand. 

 

Stripping 
The complete (95 percent or greater) removal of the wax/finish applied to non-carpeted flooring.  

 

Structural 
Includes foundation; structural system; building shell; roof; external attachments (e.g. walkway 

covers, overhangs, loading docks, etc); and facilities water collection and drainage system. 

 

Structures 
A structure is a constructed unit established for a designated objective.  Structures that are part of 

or inside a facility are included with the facility.  For purposes of this contract, structures are 

generally described as: 

 

(a) Allowing pedestrian and vehicular transportation.  Includes roads and parking areas, paved 

or gravel surfaces, curbs, shoulders, guard rails, medians, wheel stops, walkways, bridges, 

sidewalks, and associated hardware. 

 

(b) Preventing access and maintaining privacy.  Includes fences, gates, barbed wire, 

grounding systems, planters, bollards, chains, and associated hardware and attachments. 

 



 Attachment J-1, Appendix C Page 20 of 31 

(c) Retaining or directing natural elements.  Includes culverts, drainage systems, gravity 

storm water systems, retaining wall,  bulkheads, landscaped borders, head walls, rip 

rapped areas, retention/detention ponds, spillways, canals, navigational lock, catch basins, 

and oil/water separators. 

 

(d) Providing information.  Includes signs, pavement markings, flag poles, displays, historical 

markers, monuments, and associated equipment. 

 

(e) Other - Boat ramps, docks, landfill, and associated equipment. 

 

Subcontract 
Any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 

or services for the performance of the prime contract or a subcontract. It includes, but is not 

limited to purchase orders, and changes and modifications to purchase orders. 

 

Subcontractor 
Any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 

contractor or another subcontractor. 

 

Sweeping 

The removal of loose dirt, dust, debris, and foreign material through either manual or 

mechanized methods. 

 

System/Subsystem 
Groups/subgroups of equipment forming a network serving a common purpose. 

 

Test Complex 
For the purpose of this contract, a general term used to identify the area(s) including and 

surrounding the test stands and test support areas. 

 

Three times weekly (3W) 

Services performed three times a week, on Monday, Wednesday, and Friday. 

 

Training/Certification 
The Contractor shall define the methods to train and certify new and existing employees in areas 

that require certification and address how the contractor will handle attrition. 

 

Trained personnel 
Personnel trained in the material being presented, and holding the  

credentials or licenses required, as appropriate for the type of training session. 

 

Transaction 
Single purchase action of material/equipment to a single source (vendor) regardless of the 

number of line items on an order. 
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Trash/waste removal 
The collection and disposal of all materials which have been placed into appropriate containers 

dedicated for disposal or bagged and set aside. 

 

Trouble Calls (TCs) 

TCs (a subset of repair) are unplanned and generally called in by telephone or submitted 

electronically primarily by the facility managers or maintenance workers.   

 

Two times weekly (2W) 
Services performed two times a week, on Tuesday and Friday. (Defined days are subject to 

change at the discretion of the CO.) 

 

Utilities 
For purposes of this PWS, consist of 13.8 kV Electrical System, Potable Water System, Sanitary 

Sewage System, EMCS System, Natural Gas System, etc., as defined and described in section 

6.0.5. 

 

Utility Process Plan (UPP) 

This plan is submitted one-time per operation.  Contractor generated, document that provides 

step-by-step instructions that establish responsibility and control system configuration changes.  

It provides details such as lockout/tag-out, switch operation, valve operation, coordination, etc.   

 

Utility System 
A utility system is a system for collecting or distributing services between a common point and 

specific locations both above and below ground.    

 

Vacuuming 

The mechanical removal of loose dust, dirt, soil, debris and foreign material from carpeted floors 

and elevator tracks as applicable. 

 

Waxing/finishing 

The application of three coats of an approved nonslip gloss finish to hard surfaced floors such as 

vinyl, rubber, cork, linoleum, terrazzo, wood, or tile. 

 

Weekly (W) 

Services performed 52 times during each 12-month period of the contract at intervals of 6 to 7 

calendar days. 

 

Wet mopping 

The removal of built up dirt, soil, liquids, or foreign materials from a floor using a cotton, or 

similar yarn-type mop with either sufficient neutral detergent and water solution, or neutral 

disinfecting detergent and water solution.  This will include rinsing if recommended by the 

detergent manufacturer. 
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Work Control Center 

The central organizational point for receipt, tracking, and management of work generated from 

all sources. 

 

Work Location 
The Contractor shall define the location where each type of work will be performed (or location 

based out of). 

 

Yearly 
Service is accomplished one time during each 12-month period of the contract, at intervals of 11 

to 13 months. 



 

 Attachment J-1, Appendix C Page 23 of 31 

A&E Architectural and Engineering 

ABIH American Board of Industrial Hygiene 

ABHP American Board of Health Physics 

ACA Associate Contractor Agreements 

ACGIH American Conference of Governmental Industrial Hygienists 

ACLS Advanced Cardiac Life Support 

AED Automated External Defibrillator 

AEE Association of Energy Engineers 

AIHA American Industrial Hygiene Association 

AMC GSA Accident Management Center 

AFS Agency Filing Scheme 

ALARA As Low as Reasonably Achievable 

ANSI American National Standards Institute 

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 

ASME American Society of Mechanical Engineers 

ASNT American Society for Non-destructive Testing 

ASQ American Society for Quality 

AST Aboveground Storage Tank 

ASTM American Society for Testing Materials 

ATRR Activation Test Readiness Review 

AWP Annual Work Plan 

AWS American Welding Society 

BCRN Biological, Chemical, Radiations, Nuclear 

BEMS Base Environmental Management System 

BHMA Building Hardware Manufacture’s Association 

BIM Business Information Model 

BLS Basic Life Support 

BOHS Building Operating Hours Summary 

BPVC Boiler and Pressure Vessel Code 

CAD Computer Aided Design 

CARs Corrective Action Reports 

CBL Commercial Bill of Lading 

CBM Condition Based Maintenance 

CCB Configuration Control Board 

CDS Contract Deliverable System 

CEAP Certification as an Employee Assistance Professional 

CEF Central Engineering Files 

CEM Certified Energy Manager 

CERCLA Comprehensive Environmental Response Compensation and Liability Act 

CEU Continuing Education Unit 

CFC Chlorofluorocarbons 
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CFD Computational Fluid Dynamics 

CFO Chief Financial Office 

CFR Code of Federal Regulations 

CIH Certified Industrial Hygienists 

CISO Chief Information Security Officer 

CM Corrective Maintenance, Construction Monitor or Configuration Management 

CMMS Computerized Maintenance Management System 

CNC Computer Numerically Controlled 

CO Contracting Officer 

COB Close of Business 

CoC Certificate of Completion 

CoF Construction of Facilities 

COHN Certified Occupational Health Nurse 

COOP Continuity of Operations Plan 

COR Contracting Officer’s Representative 

CR Change Request 

CS Control System 

CSBR Critical Systems Breakdown Report 

CSV Combined Systems Validation 

CTS Compliance Tracking System 

CY Contract Year 

DACS Data Acquisition and Control System 

DAS Data Acquisition System 

DDMS Design and Data Management System 

DM Demineralized Water, Deferred Maintenance 

DMM USPS Domestic Mail Manual 

DNAPL Dense Non-Aqueous Phased Liquid 

DOT Department of Transportation 

DR Discrepancy Report 

DRD Deliverable Reports Documentation 

DSPL NASA Property Disposal Management System 

E&TD Engineering and Test Directorate 

EAP Employee Assistance Program 

ECN Equipment Control Number 

EDMS Electronic Document Management System 

EEE Electrical, Electronic, and Electro- mechanical 

EEFR Environmental and Energy Functional Review 

EFR Environmental Functional Review 

EGFE Essential Government Furnished Equipment 

EH Environmental Health 

EISA Energy Independence and Security Act 
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EMCS Energy Management and Control System 

EMD Environmental Management Division 

EMI Engineering Modification Instruction 

EMP Emergency Management Plan 

EMS Environmental Management System 

EMT Emergency Medical Technician 

EO Environmental Officer or Executive Order 

EOC Emergency Operations Center 

EPA Environmental Protection Agency 

EPACT Energy Policy Act 

EPCRA Emergency Planning and Community Right to Know Act 

ERC Education Resource Center 

FAA Federal Aviation Administration 

FAP Facility Activation Plan 

FAR Federal Acquisition Regulation 

FAST Federal Automotive Statistical Tool 

FCPF Fluid Component Processing Facility 

FCR Facility Change Request 

FID Field Interface Device 

FM Facility Manager 

FOD Foreign Object Debris 

FRB Facility Review Board 

FRT Facility Readiness Test 

FSEU Facility Systems Equipment and Utilities 

GC Grounds Care 

GEE Government Essential Equipment 

GFE Government Furnished Equipment 

GFP Government Furnished Property 

GFS Government Furnished Services 

GIDEP Government Industry Data Exchange Program 

GMAW Gas Metal Arc Welding 

GN2 Gaseous Nitrogen 

GPD Gallons per Day 

GPH Gallons per Hour 

GPM Gallons per Minute 

GRS General Records Schedules 

GSA General Services Administration 

GSE Ground Support Equipment 

GTAW Gas Tungsten Arc Welding 

HAZMAT Hazardous Materials Training 

HAZWOPER Hazardous Waste Operations and Emergency Response 



 

 Attachment J-1, Appendix C Page 26 of 31 

HID High Intensity Discharge 

HPG High Pressure Gas 

HPGF High Pressure Gas Facility 

HPIW High Pressure Industrial Water 

HSDAS High Speed Data Acquisition System 

HSEEP  Homeland Security, Exercise and Evaluation Program 

HUBZone  Historically Underutilized Business Zone 

HVAC  Heating, Ventilation, and Air Conditioning 

IAM  Integrated Asset Management 

IAGP Installation-Accountable Government Property 

IFMS Interagency Fleet Management System 

IH Industrial Hygiene 

IMM USPS International Mail Manual 

IHMS Integrated Health Monitoring System 

IRIS Incident Reporting and Information System 

IRMA Integrated Risk Management Application 

ISI In-Service Inspection 

ISO International Organization for Standardization 

IT Information Technology 

ITD Inception to Date 

ITS Information Technology Services 

IVTEL Inventory of Vertical Transportation Equipment List 

IWTF Industrial Wastewater Treatment Facility 

LAN Local Area Network 

LCC Life-Cycle Costs 

LDEQ Louisiana Department of Environmental Quality 

LEED Leadership in Energy and Environmental Design 

LEED/EB  LEED Existing Building 

LEPC Local Emergency Planning Commission 

LH2 Liquid Hydrogen 

LN2 Liquid Nitrogen 

LOX Liquid Oxygen 

LPDES Louisiana Pollutant Discharge Elimination System Permit 

LSDAS Low Speed Data Acquisition System 

MAF Michoud Assembly Facility 

MBC Modular Building Controller 

MDEQ Mississippi Department of Environmental Quality 

MICS Management Information Control System 

MIDL Marshall Integrated Document Library 

MITS Marshall Information Technology Services 
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MMI Materials Management Initiative 

MMSR Monthly Management Status Review 

MPCo Mississippi Power Company 

MPCT Materials and Process Control Team 

MPD Marshall Policy Directive 

MPR Marshall Procedural Requirements 

MR Material Request 

MRB Material Review Board 

MSDH Mississippi State Department of Health 

MSDS Material Safety Data Sheet 

MSFC Marshall Space Flight Center 

MW Megawatts 

MWI Marshall Work Instruction 

NARA National Archives and Records Administration 

NASA National Aeronautics and Space Administration 

NAVOCEANO Naval Oceanographic Office 

NCAM National Center for Advanced Manufacturing 

NCCIPS National Center for Critical Information Processing and Storage 

NCR Nuclear Regulatory Commission 

NDBC National Data Buoy Center 

NDE Non-Destructive Evaluation 

NDT Non-Destructive Testing 

NEPA National Environmental Policy Act 

NETS NASA Environmental Tracking System 

NFPA National Fire Protection Association 

NFS NASA FAR Supplement 

NIOSH National Institute for Occupational Safety and Health 

NIST/NVLAP National Institute of Standards and Technology/National Volunteer Laboratory 

Accreditation Program 

NMMG NASA Mail Management Guide 

NODIS NASA Online Directives Information System 

NOFD New Orleans Fire Department 

NPD NASA Policy Directives 

NPDES National Pollutant Discharge Elimination System 

NPR NASA Procedural Requirements 

NRC National Response Center (Section 3.4) 

NRC Nuclear Regulatory Commission (Section 3.3.1) 

NRL Naval Research Laboratory 

NRRPT National Registry of Radiation Protection Technologist 

NRRS NASA Records Retention Schedules 

NSMS (Logistics Section 2.3.4) 
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NSN National Stock Number 

NVLAP National Voluntary Lab Accreditation Program 

O&M Operations & Maintenance 

OBM Operator Based Maintenance 

OC Office of Communications (SSC) 

OCE Office of the Chief Engineer 

OCIO Office of the Chief Information Officer 

OCOM Office of Communication Operations Manual 

ODS Ozone Depleting Substances 

OE  Office of Education (SSC) 

OEM Original Equipment Manufacturer 

OEPM Office of Education Performance Management system 

OHP Occupational Health Program 

OHS Occupational Health Services 

OI Operating Instruction 

OM Occupational Medicine 

OMFIT Operations and Maintenance Facilities Innovation Team 

OMP Occupational Medicine Program 

OPS Operations 

ORI Operational Readiness Inspections 

ORR Operational Readiness Review 

OSHA Occupational Safety and Health Administration 

OSSI One Stop Shopping Initiative (Web site) 

OWCP Office of Worker’s Compensation Program 

P2 Pollution Prevention 

P/L Proof  Load 

PAM Proactive Maintenance 

PAO Public Affairs Office (MAF) 

PCBs Polychlorinated Biphenyls 

PDD Product Definition Data 

PDLM Product Data and Lifecycle Management 

PDO Property Disposal Officer 

PGM Programmed Maintenance 

PLC Programmable Logic Controller 

PLM Planned Maintenance 

PM Preventative Maintenance 

PMI Positive Material Identification 

POL Petroleum, Oils, and Lubricants 

P&T Pump & Treat 

PES Preliminary Environmental Survey 

PFPS Project Funding Priority System 
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PLC Programmable Logic Controller 

PLM Polarized Light Microscopy 

PMP Project Management Plan 

PPBE Planning Programming Budgeting Execution   

PPE Personal Protective Equipment 

PP&E Property, Plant, and Equipment 

PR Problem Report 

PRR Production Readiness Reviews 

PSLE Production Support Lead Engineer 

PSSM Production Support Systems Manager 

PTI Predictive Testing and Inspection 

PTIR Predictive Testing and Inspection Repairs 

PV/S Pressure Vessels and Systems 

PWS Performance Work Statement 

QA Quality Assurance 

QAMP Quality Assurance Management Plan 

RCM Reliability Centered Maintenance 

RCR Requirements Change Request 

RCRA Resource Conservation and Recovery Act 

REC Record of Environmental Consideration 

RFI Request For Information 

RL Reference Library 

ROI Replacement of Obsolete Items 

ROM Rough Order of Magnitude 

ROW Right-of-Way 

RP Repair 

RPTA Rocket Propulsion Test Analysis 

RSO Radiation Safety Officer 

S&MA Safety and Mission Assurance 

S&WB Sewage and Water Board 

SAM System for Award Management 

SAP  Systems Applications and Products 

SARA Superfund Amendments Reauthorization Act 

SCBA Self-Contained Breathing Apparatus 

SCD Source Control Drawing 

SCD System Control Document 

SCRS Safety Concerns and Reporting System 

SCU System Control Units 

SCWI Stennis Common Work Instruction 

SDB Small Disadvantaged Business 

SDS Safety Data Sheet 
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SD-VOSB Service Disabled Veteran Owned Small Business 

SDWA Safe Drinking Water Act 

SE Systems Engineering 

SEAS Stennis Energy Allocation System 

SEMO Supply & Equipment Management Officer 

SHE Safety, Health, and Environmental 

SHEtrak Safety, Health, and Environmental-Finding Tracking System 

SHPO State Historical Preservation Office 

SIES Surveillance Inspection, Engineering Services 

SIR System Integration Review 

SLA Super Light Ablator 

SMAW Shielded Metal Arc Welding 

SMAW Stick Metal Arc Welding 

SOFI Spray On Foam Insulation 

SOI Stennis Organizational Instruction 

SOMRD System Operation & Maintenance Responsibility Database 

SOP Standard Operating Procedure 

SORD Site-wide Operational and Repair Documentation 

SOW Statement Of Work 

SpecsIntact Specifications-Kept-Intact 

SPCC Spill Prevention, Control, and Countermeasures 

SPD Stennis Policy Directive 

SPME Special Purpose Mobile Equipment 

SPR Stennis Procedural Requirement 

SR Service Requests 

SSC John C. Stennis Space Center 

SSTD Stennis Standard 

STD Standard 

STE Special Test Equipment 

STI Science and Technical Information 

SWR Stennis Work Request 

TA Technical Authority 

TC Trouble Call 

TDL Technology Development Laboratory 

TEA Triethylaluminum 

TEB Triethylborane 

TechDoc Technical Documentation System 

TFCH Test Facilities Capabilities Handbook 

TPS Test Preparation Sheet (Section 4.0) 

TPS Thermal Protection System  (Section 4.0) 

TRI Toxic Chemical Release Inventory 
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TRL Technical Research Library 

TRR Test Readiness Reviews 

TSCA Toxic Substance Control Act 

TSD Treatment, Storage and Disposal 

TSDF Treatment, Storage, and Disposal Facility 

TT&E Test, Training, and Exercise 

UC Unitary Controller 

UPP Utility Process Plan 

UPS Uninterruptable Power Supplies 

USDA United States Department of Agriculture 

USPS U.S. Postal Services 

USF&WS United States Fish and Wildlife Services 

USGS United States Geological Survey 

USM University of Southern Mississippi 

UST Underground Storage Tank 

VAV Variable Air Volume 

VIP Very Important Person 

VITS Video Teleconferencing System 

VLAN Virtual Local Area Network 

VOSB Veteran-Owned Small Business 

VPP Voluntary Protection Program 

VR ASME Pressure Vessel Code Stamp 

VRS Visitor Relation Specialist 

VCM Visitor Center Manager 

WAD Work Authorization Document 

WAR  Weekly Activity Report 

WBS Work Breakdown Structure 

WCC Work Control Center 

WI Work Instructions 

WMD Weapons of Mass Destruction 

WOSB Women-Owned Small Business 

 

 


